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Registry of Contractors - Emergency Work

Immediately following storms, earthquakes or other natural disasters, Caltrans often
elects to quickly contract with highway construction firms to begin cleanup and repair
work. To maximize Caltrans’ readiness for future disasters and to give all contractors an
opportunity to tell us about their firms’ capabilities and experience, we are inviting
contractors to register their interest with Caltrans.

Completion of this on-line form will enter your company’s name and information into a
Caltrans registry of contractors interested in possibly receiving contracts for emergency
repairs or equipment rental in the event of a disaster. To register, go to:

http://www.dot.ca.gov/contractor
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SPECIAL NOTICE - continued...

* Energy Crisis Information

California has recently experienced critical shortages in supply of electricity. Over the past
several weeks, the California Independent System Operator (ISO) has declared several Stage 2
or 3 “Electrical Emergencies”. Interruptions can occur at any time but usually would occur
during the afternoon peak hours.

It is possible that a power outage may occur during normal Bid Opening. The following is a
brief description of how Bid Opening will be conducted in the event of a power outage.
(Please allot an appropriate amount of time for power related delays when delivering your Bids.)

In the event of a power outage prior to Bid Opening (12:30 PM or later)

® Bid opening staff will be located at the front entrance or lobby of the bid opening
location to accept bids.

® Bids will be accepted until 2:00 PM on the date of bid opening. Battery operated time
stamps will be used to stamp proposals.

® No additional time will be allowed for turning in Bids.

® The public reading of the bids will be postponed until 4:00 PM on the date of bid opening.

® Bid results will be available the following day. [Hotline (916) 654-5500]

® If power has not been restored by 4:00 PM on the date of Bid Opening, the Department
will reschedule the opening of bids for the following day.

In the event of a power outage during Bid Opening

The last bid opened will be read (by flashlight if necessary).

The public will be escorted out of the building by Building Security.
All bids will be locked at the Plans Counter.

Bid opening will resume at 4:00 PM.
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WEB Pages of Interest
to Contractors doing business with Caltrans

http://www.dot.ca.gov/hq/esc/oe/

Y ou will see a new look and feel to the Office Engineer web site. We think you will
find it easier to roam our pages and find the information you are seeking.

On this page you will find links to: Caltrans Home page
Advertised Projects
Bids Opened & Awarded Contracts
Cost Information
Construction Standards
Contract Item Cost Summary

Click the link Caltrans Advertised Projects (Projects for Bid)

Some of the highlights include:

® iDocs -- The purpose of this site is to provide the contracting public with a convenient
means of searching, viewing and obtaining documents in an electronic format. You
will be able to search for project documents based on known contract information, ie...
Contract Number, County, Route, Advertisement Date, Bid Opening Date, etc... You
will be able to view project documents on-line directly from your browser. No software
or plug-ins are required. You will also be able to download any or all selected files to
your computer in easy to store ‘tiff” format.

® Project Plan Sheets -- "D size" plans (24" x 36") for currently advertised projects
(advertisement date 03/06/00 or later) are available for download as TIFF files. For access
and further information go to:http://www.dot.ca.gov/hg/esc/oe Go to Advertised
Projects Special Provisions and Addendums. Select More info.

You will find additional links to:
Advertised Projects (Projects for Bid)
Emergency Informal and Toll Projects
Addenda Information
Bidder Inquiries
Ordering of Specifications and Plans
List of Plan Holders (on Projects out to Bid)
Bid Summary Results
Preliminary Bid Results

Minor Contracts (http://caltrans-opac.ca.gov/contrac2.htm)
and other sites of special interest to contractors doing business with Caltrans.

Page 3


http://www.dot.ca.gov/hq/esc/oe/
http://caltrans-opac.ca.gov/contrac2.htm
http://www.dot.ca.gov/hq/esc/oe

ORDERING AND BID LOCATIONS
To Order Bid and Non-bid Packagesfor all Districts

PLEASE INCLUDE MAIL STATION NUMBER (MS#26) IN THE ADDRESS WHEN EVER ORDERING
BID, NON-BID PACKAGES AND FOR ANY OTHER INQUIRIES, FROM THE PLANS COUNTER.

Fax: By Mail or Walk-in:
24 hours by Facsimile Plans and Documents Section (M S #26)
Number(916) 654-7028 1120 N Street Room 0200

Sacramento, CA 95814

(916) 654-4490 or 4492
Department of Transportation
Office Hours 7:30 am. - 4:15 p.m.

Bid Opening Location for Districts 1, 2, 3,4, 5, 6,9, & 10

Department of Transportation

Plans and Documents Section (MS #26)
1120 N Street Room 0200

Sacramento, CA 95814

Publicly Opened and Read in Room 0100

Bid Opening Location for Districts 7, 8, 11 & 12

Department of Transportation
3347 Michelson Drive - Ste 100 Mail Stop (MS-#150)
Irvine CA 92612-1692

Publicly Opened and Read in Rm C - 1116

NOTE:

Each contractor will be issued only one Bidder's package per contract. It is not transferable to
other contractors. You may order more than one non-bidders package.

Thereisa charge on all bid and non-bid packages which is nonrefundable. Shipping charges are included for UPS
overnight delivery. Only Visa, Master Card, Checks or Money orderswill be accepted for payment. NO CASH or
REFUNDS. Checks or money orders should be sent to:

Department of Transportation, Plans and Bid Documents (MS #26)

1120 N Street Room 0200

Sacramento, CA 95814

All contractor representatives who attend bid openings, or will be picking up bidder packages, must have a photo

identification with a company name on it to show to the security officer upon entering the building, in compliance with
Caltrans security policy. If desired identification isnot available, please show driver'slicense along with an item

showing company name on it. Please allow adequate time when submitting bids

Bids shall be submitted only on proposal forms furnished by the Department. Copies or facsimiles of the bidder's
completed and executed proposal forms submitted as a bid will be rejected.

Sealed proposals will be received for projects listed herein until 2:00 p.m., unless otherwise noted, at the Department of
Transportation on the date and in the city shown.

Plans and specifications may be reviewed at:

Department of Transportation in Sacramento, Irvine and Oakland, as well as the digtrict office where the work is
situated. Alsoin Plan Roomslocated in your area.
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| nformation Hotline

Plans and Bid Documents Information
Office Hours 7:30 AM to 4:15 PM (pacific time)

FOR PROMPT ORDERING (24 HOURS A DAY)
Establishing Credit Card Account

Accounting Inquiries
Bid Results

Placement on Mailing List
(email: office_engineer _headquarter s@dot.ca.gov)

DBE and DVBE Certification

Publications

Sandard Specifications, Sandard Plans, Manuals, etc.

Any suggestions to improve our services please call

TELEPHONE FACSIMILE
(916) 654-4490 (916) 654-7028
or 654-4492

(916) 654-7028

(916) 654-4490 (916) 654-7028

or 654-4492
1-800-404-7787
(916) 654-5500

(916) 227-4246 (916) 227-6214

(916) 324-1700

(916) 445-3520 (916) 324-8997

(916) 654-4490
or 227-4246

Technical Questions Regarding Advertised Projects
and All Questions Regarding Addenda

Ask for Duty Senior in the following Districts

530-822-4356
FAX 530-822-4324
inquiry_nr_bid@dot.ca.gov

Districts1,2& 3  (Marysville)

Districts4  (Oakland) 510-286-5209
FAX 510-622-1805

duty senior_district0O4@dot.ca.gov

District 5  (San Luis Obispo) 805-549-3481
FAX 805-549-3523
District 6  (Fresno) 559-243-8673
FAX 559-243-8670
District 7 (Los Angeles) 213-897-0054

FAX 213-897-0637

Statewide Bridge Structures 916-227-8770

District 8 (San Bernardino) 909-383-6322
FAX 909-383-6739

District 9 (Bishop) 760-872-0656
FAX 760-872-5201

District 10  (Stockton) 209-948-7849
FAX 209-948-7358

District 11 (San Diego) 619-688-6635
FAX 619-688-6988
Duty_Senior_Constr_Districtl1@dot.ca.gov

District 12 (Irvine) 949-756-7870

FAX 949-724-2141

916-227-8265
FAX 916 227-8089

Statewide Building Structures

Revised 3 July 2001
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OVERVIEW OF EMERGENCY INFORMAL PROJECTS AND TOLL BRIDGE PROJECTS

Projects are sorted by their Ad Date. Informal projects will have a shorter time period between the date the project
is advertised and the bid opening date. Projects are not availabe for ordering or for pickup until their Ad Date.

Dist-Co-Rte and Type of Work Ad Date  Contract # Bid Open: Estimate  Bid Open Location Bid Cost

NonBid Cost
04-SF-80-13.4,13.8 1/21/03 04-0120E4 7/15/03 $103,451,000 Sacramento  $31
Foundations for the Self-Anchored Suspension $ 24
portion of the East Span of the San # Work Days TOLL BRIDGE

Francisco-Oakland Bay Bridge (SFOBB) to be
constructed.

04-SF-80-13.2/13.9 2/3/03 04 -0120F4 8/5/03 $729,000,000 Sacramento  $ 135
Construct self-anchored suspension bridge with $ 128
cable tower upon existing piers and footing. # Work Days | 1178 TOLL BRIDGE
04-SF-80-12.6/13.2  4/14/03 04-0120R4 8/19/03 $88,500,000 Sacramento  $39
Temporary bypass structures to be designed and $ 32
constructed, and approaches to be constructed and # Work Days TOLL BRIDGE

portions of bridges to be removed.

Special Notice

ALTERNATIVE BIDS:

This project provides for alternative bids for foreign and domestic steel and iron materials, as provided in 23 CFR 635.410(b)(3).

The bidder’s attention is directed to "Alternative Bids." "Award and Execution of Contract." and "Buy America Requirements"
of the Special Provisions.

The pre-qualification questionnaire deadline (May 7, 2003) has passed and no new questionnaires will be accepted. The Plans Counter will not release any new bid
packages for this project.

04-SF-80-12.9 5/27/03 04 -0120Q4 6/24/03 $2,315,000 Sacramento  $ 27
Roadway to be constructed by grading and $ 20
constructing asphalt concrete pavement on # Work Days TOLL BRIDGE

aggregate base, and by constructing soldier pile
retaining wall, and guard house and concrete
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This Weeks Advertised Projects Attachment A
For Release the Week Monday, May 26, 2003

Bids Opening in lrvine

07-LA-101-12.4 + Contract#: 07 - 231904 « Bids Open 6/19/2003 Estimate: $268,000
Masonry block sound wall to be constructed.

In Los Angeles County In Los Angeles At Odin Street Undercrossing
150 Working Days ¢ 16% DBE « Cost per set: Bidders: $22, Non-Bidders: $15.

08-SBd-10,30-17.90/62.00,29.81/53.05 « Contract#: 08 - 477704 « Bids Open 6/26/2003 Estimate:  $2,400,000

UPGRADE EXISTING MBGR, END TREATMENTS, PLACE AC DIKE, AND CONSTRUCT CURB RAMPS, CURBS AND
SIDEWALKS AT VARIOUS LOCATIONS ON ROUTES 10 AND 30.

In San Bernardino County Near San Bernardino On Route 10 From Etiwanda Avenue To The San Bernardino/riverside County Line And On Route 30 From
Spruce Avenue To The Route 10/30 Junction
220 Working Days * 28% DBE e« Cost per set: Bidders: $24, Non-Bidders: $17.

Bids Opening in Sacramento

03-But-32-8.1/8.8 + Contract#. 03 - 4A4504 « Bids Open 6/17/2003 Estimate: $661,000
Existing highway to be widened by grading and surfacing with asphalt concrete on aggregate base.

In Butte County About 4.0 Km West Of Chico At Muir Road
45 Working Days * 11% DBE « Cost per set: Bidders: $20, Non-Bidders: $13.

04-SF-80-12.9 « Contract#: 04 - 0120Q4 « Bids Open 6/24/2003 Estimate:  $2,315,000

Roadway to be constructed by grading and constructing asphalt concrete pavement on aggregate base, and by constructing
soldier pile retaining wall, and guard house and concrete canopy.

In The City And County Of San Francisco At Y erba Buena Island
146 Working Days « 16% DBE « Cost per set: Bidders: $27, Non-Bidders: $20.



PROJECTS ADVERTISED PRIOR TO 5/26/2003

Type of Work

Cost per Set
Dig-CoRtePM. Contract # Bidder  Non Bidder
Bid Open: 5/28/03 Bid Open Location:  Sacramento
01-Hum,Sis-96,101,299-Var 01 - 436104 $20 $13
01-Hum-101, 299-29.0/36.1, 34.1/45.2 01 - 430004 $19 $12
01-Men-101-33.3,33.6 01 - 404214 $20 $13
04-SCl-35-22.7/27.5 04 - 0C9804 $19 $12
04-SCI-82-0.8/5.3 04 - 443804 $20 $13
04-Sol-37-R11.6/17.7 04 - 443574 $20 $13
04-Sol-37-0.3 04 - 237024 $23 $16
04-Son-101-1.3 /1.8 04 - 1S0704 $21 $14
04-Son-37-R9.7 04 - 0T0424 $22 $15
05-SLO,Mon-101-105.5/111.6,0.0/3.5 05 - 0G8904 $21 $14
06-Fre-41, 180-R39.5/R40.9, R92.9/R94.1 06 - 479604 $22 $15
06-Tul-99-19.8/R86.6 06 - 477104 $20 $13
10-SJ-99-45.4/46.7 10 - 0J6104 $21 $14
Bid Open: 5/29/03 Bid Open Location: Irvine
07-LA-101-R27.8/R40.6 07 - 120754 $37 $30
07-LA-105-20.9 07 - 0P4004 $20 $13
07-LA-110-34.5 07 - 4H8604 $22 $15
07-LA-110-31.3/35.8 07 - 4G6204 $22 $15
07-LA-405-29.9/40.4 07 - 4G5004 $21 $14
07-LA-5-132.0/138.1 07 - 433204 $21 $14
07-LA-5-31.3 07 - 433104 $20 $13
08-Riv,SBd-15,60-76.1/78.4,0.0/16.1, 0.0/1.6 08 - 450004 $31 $24
08-Riv-91-VAR 08 - 0A9204 $22 $15
08-SBd-60-R12.1 08 - 452704 $20 $13
11-Imp-8-R155.8 11 - 241224 $21 $14
11-1mp-8-R119.9/R134.0 11 - 246804 $20 $13
11-1mp-8-R65.8/R155.9 11 - 251604 $20 $13
12-Ora-05,57,74,91,405-Var 12 - 0A6904 $21 $14
12-Ora-39-5.3/14.2 12 - OF2004 $21 $14
12-Ora-73-18.6/20.4 12 - 0F3804 $22 $15
Bid Open: 6/4/03 Bid Open Location: ~ Sacramento
04-Ala-13-7.5/15.4 KP/ 04 - 1R0424 $22 $15
04-Ala-24-R3.2/R4.8 04 - 443514 $20 $13
04-Ala-580-50.4/57.5 04 - 1A2204 $20 $13
04-SM-84-R44.5/44.9 04 - 015124 $20 $13
04-SM-84-15.9 04 - 181524 $22 $15
10-SJ-99-58.4/62.0 10 - 0J2504 $20 $13
Bid Open: 6/5/03 Bid Open Location: Irvine
08-SBd-60-R0.0/R15.9 08 - 0E0204 $20 $13
Bid Open: 6/10/03 Bid Open Location: Sacramento
02-Sha-44-R9.4/R10.3 02 - 0C2804 $21 $14
04-Ala-84-29.5/32.8, 36.7/38.0 04 - 272614 $23 $16
04-Sol-113-0.2/29.0 04 - 0C6204 $20 $13
06-Ker-58-R90.8/R94.8 06 - 435804 $28 $21
06-Ker-99-68.7/71.3 06 - 430004 $24 $17
10-Cal-4-R86.6/R88.3 10 - 455804 $23 $16
Bid Open: 6/12/03 Bid Open Location: Irvine
07-LA-10-61.9/62.6 07 - 066324 $25 $18
08-SBd-10-R39.4/R63.1 08 - 453614 $22 $15
Bid Open: 6/17/03 Bid Open Location: Sacramento
02-Plu-89-4.3/5.2 02 - 327604 $24 $17
02-Sha,Las-299-152.9/160.0, 0.0/7.6 02 - 310204 $49 $42
03-But-99-T61.5/71.5 03 - 338704 $30 $23
03-Sac,Yol-80-R17.9/M1.1 03 - 395904 $26 $19
Bid Open: 6/19/03 Bid Open Location: Irvine
08-SBd-210-R14.6/R17.2, R22.2/R25.6 08 - 498004 $27 $20
12-Ora-405 -9.5/12.4 12 - 086204 $48 $41
Bid Open: 6/24/03 Bid Open Location: ~ Sacramento
05-SLO-1-29.1/36.8 05 - 0A1304 $31 $24
06-Kin-41, 33-6.8/18.5, 11.4/13.0 06 - 3215U4 $37 $30
Bid Open: 7/15/03 Bid Open Location:  Sacramento
04-SF-80-13.4,13.8 04 - 0120E4 $31 $24
Bid Open: 8/5/03 Bid Open Location: ~ Sacramento
04-SF-80-13.2/13.9 04 - 0120F4 $135 $128
Bid Open: 8/19/03 Bid Open Location: Sacramento
04-SF-80-12.6/13.2 04 - 0120R4 $39 $32

Treat Bridge Deck

Replace Ac Dike

Bridge Joint Repair

Asphalt Concrete Surfacing

Remove And Modify Metal Beam Guard Railing And Curb
Methacrylate Bridge Decks And Repair Joint Seals
Viewing Area

Construct Geosynthetic Reinforced Embankment/rock Slope
Viewing Area

Widen Inside Shoulders And Rumble Strip

Rehab Existing Pavement Of Fwy To Fwy Connection & Ramps
Modify Bridge Approach Railling

Highway Replacement Planting

Install Cctv And Communications System

Embankment Stabilization

Bridge Rail Replacement

Replace Crash Cushions

Install Mbgr

Slope Erosion Repair, Pcc Slope Paving

Install Safety Fence

Install Cms Sign & Cctv Cameras And Connecting Rms & Vds To
Overlay 30mm Ac At Various Ramps

Methacrylate Seal The Bridge

Replace Bearings And Joint Seals

Asphalt Rubber Chip Seal

Pcc Slab Replacement

Clean And Reseal Bridge Joints

Remove And Replace Ac And Overlay Rubberized Ac (type G)
Repair Slope Erosion And Modify Drain System

Highway Planting Restoration

Methacrylate Bridge Decks

Treat Bridge Deck And Replace Joint Seals
Wetland Mitigation Project

Storm Damage Repair

Grade And Pave Median

Replace Pavement Markers

Left Turn Channelization
Overlay And Shoulder Widening
Replace Asphalt Surfacing
Bridge Widening

Bridge Deck Replacement
Passing Lane

Sound Wall And Retaining Wall
Pavement Rehabilitation

Realignment

Roadway Rehabilitation
Widening

Bridge Rehab

Highway Planting
Operation Improvement

Construct Concrete Median Barrier
Realignment And Asphalt Concrete Surfacing

Construct Pier T1 Foundation & Piers E2 Of Br. No. 34-0006 L/r
Construct Self-anchored Suspension Bridge, Br. #34-0006I/r

Construct Route 80 Temporary Bypass Structure

Attachment B

Estimate

$354,000
$508,000
$300,000
$500,000
$225,000
$600,000
$750,000
$600,000
$500,000
$747,000
$718,000
$624,000
$596,000

$6,932,000
$750,000
$748,000
$400,000
$485,000
$468,000
$151,000
$2,500,000
$1,226,000
$125,000
$634,000
$1,103,000
$832,000
$699,000
$1,366,000
$484,000

$677,000
$600,000
$670,000
$650,000
$950,000
$747,000

$158,000

$172,000
$2,593,000
$2,170,000
$3,408,000
$2,431,000
$2,344,000

$2,200,000
$5,516,000

$1,593,000
$11,695,000
$8,144,000
$11,341,000

$3,920,000
$10,400,000

$8,185,000
$12,771,000

$103,451,000
$729,000,000

$88,500,000



PROJECTS WITH POSTPONED BID OPENING DATES Attachment C

ADVERTISED PRIOR TO 5/26/2003
Cost per Set
Dist-Co-Rte-PM Contract # Bidder Non Bidder Type of Work Estimate

Bid Open: Postponed Bid Open Location:  Sacramento
03-Sie-49-27.0 03 - 2C6404 $20 $13 Bridge Deck Rehab. $453,000



LIST OF NEXT WEEKS TENTATIVELY ADVERTISED PROJECTS Attachment D

The advertising and bid opening dates listed below are tentative and subject to change. Projects on this list may be
ordered at this time. Be advised that if the advertising date changes orders will be held and processed on the actual
advertising date. PLEASE ORDER ONLY ONCE. You will be charged for duplicate requests. We encourage you to check
the Weekly Advertisement for any changes that may have occurred to these tentative advertised projects dates.

NOTE: EXPEDITED PROJECTS MAY BE ADVERTISED LESS THAN FOUR WEEKS.

Dist-Co-Rte and Type of Work Contract # Bid Open: Estimate Bid Open  Bid Cost
Location NonBid Cost

Tentative Ad Date: 6/2/03

03-Pla-267-10.8/14.0 03 - 2A0904 6/24/03 $2,298,000 Sacramento  $ 26
To rehabilitate drainage facilities along Route 267 located in Placer $19
03-Yo0l-80-9.3 03 - 3C2104 6/24/03 $697,000 Sacramento  $ 20
Existing shoulder and sideslope to be removed and replaced with $13
04-SCI-85-36.0 04 - 1S7314  6/24/03 $445,000 Sacramento  $ 21
Slope to be repaired by placing embamkment, rock slope protection $14
05-SL0O-46-28.0 05 - OF2104  6/24/03 $749,000 Sacramento  $ 22
Existing highway to be realigned at intersection $ 15
06-Ker-58-72.9/73.6 06 - 391004 6/24/03 $767,000 Sacramento  $ 21
Existing highway and intersection to be widened by grading and $14
08-SBd-15-53.9/55.5 08 - 370204  7/10/03 $9,470,000 Irvine $ 39
An existing freeway interchange is to be reconstructed, the existing $32
11-SD-15-R10.2/R12.3 11 - 064904 6/26/03 $7,820,000 Irvine $ 40
Existing multilane freeway to be widened, retaining walls to be $33
12-Ora-5-2.7/ 11.1 12 - 0C15U4 7/10/03 $7,300,000 Irvine $ 24
Cold plane existing pavement and rehabilitate with asphalt concrete $17
12-Ora-5-10.9 12 - OF6204 6/26/03 $265,000 Irvine $21

Existing highway to be overlaid with asphalt concrete and rubberized $14



TENTATIVELY ADVERTISED PROJECTS Attachment E

The projects listed below have tentative advertising and bid opening dates. These dates are subject to change.
These projects are NOT availabe for ordering at this time.
NOTE: EXPEDITED PROJECTS MAY BE ADVERTISED LESS THAN FOUR WEEKS.

Tentative Ad Date: 6/9/03 Bid Open Location
02-Las,Mod-139, 299-Var 02 - 396804 Install Highway Advisory Radio System. 7/8/03 $160,000
Sacramento
02-Tri-299-0.0/116.4 02 - 361204 To upgrade the existing guard rail at various locations 7/1/03 $2,500,000
aong Route 299 in Trinity County. Sacramento
04-SM-84-21.6 04 - 198004 Slopes to be stahilized by installing twisted wire mesh 7/8/03 $2,000,000
drapery system at one location and installing rock dowels Sacramento
and shotcrete at a second location.
04-Son-116-R38.9/40.9 04 - 131244 Widen and re-align existing (2) lanes, add 2-way left turn 7/8/03 $4,560,000
lane and add bicycle path. Sacramento
06-Fre-269-0.0/20.5 06 - 398104 Existing highway to be rehabilitated and widened by 7/16/03 $8,150,000
grading and constructing asphalt concrete pavement on Sacramento

aggregate base and overlaying with asphalt concrete and

06-Fre-41-R3.3 06 - 453404 Install signal and lighting. 7/1/03 $231,000
Sacramento
07-LA-605, 710-0.0/12.1 , 0.0/25.4 07 - 206054 Metal beam guard railing to be constructed. 7/10/03 $1,133,000
Irvine
07-Ven-101-14.6 07 - 4H9104 BUILD A PERMANENT MODULAR OFFICE BUILDING TO 7/10/03 $296,000
REPLACE EXISTING CHP OFFICE TRAILER. Irvine
08-SBd-40-R171.5/R173.7 08 - 483764 2 precast, pre-stressed concrete bridges to be constructed. 7/17/03 $6,015,000
Irvine
10-Sta-99-R10.9/15.5 10 - 3A4504 Guard railing to be installed on existing highway 7/1/03 $1,936,000
Sacramento
12-Ora-5-0.0/48.7 12 - 097904 Existing highway's metal beam guard railings and crash 7/10/03 $2,181,000
cushions are to be upgraded. Irvine
Tentative Ad Date: 6/16/03 Bid Open Location
05-SB,SLO,Mon,SBt-101-VAR 05 - 0J3104 Mission bell markers to be installed on existing highway 7/8/03 $955,000
Sacramento
06-Fre-33-111.8/133.7 06 - 385504 Existing highway to be surfaced with asphalt concrete 7/22/03 $8,747,000
Sacramento
06-Tul-63-12.9/R14.7 06 - 339504 Existing asphalt concrete highway to be cold planed and 7/23/03 $5,081,000
resurfaced with asphalt concrete, with curb ramps to be Sacramento

replaced, drainage to be modified, and signals to be

06-Tul-63-0.0/9.3 06 - 339404 Existing highway to be rehabilitated and upgraded by cold 7/22/03 $8,204,000
planning and asphalt concrete overlay, upgrade Sacramento
intersections and add right turn lanes, replace pumping

07-LA-101-17.9/19.5 07 - 101964 Existing highway to be widened and soundwalls on barriers ~ 7/24/03 $5,768,000
constructed. Irvine

07-LA-101-24.0/25.6 07 - 002304 Masonry block sound wall on concrete barrier to be 7/17/03 $5,953,000

18.7,27.3 constructed. Irvine
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